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ATTACHMENT J6
PAST PERFORMANCE QUESTIONNAIRE
|. Gengrd Information

Customer (Firm)

Description:

Point of Contact:

Phone Number:

Contractor:

Contract Type (Brief Description i.e. industrial, commercid, €etc.)

Searvice Provided:

{ } Energy
{ } Operation & Maintenance (describe)

{ } Other Service (describe)

Acquistion Method: Competitive { }Yes { }No
Follow-on { }Yes { }No

Contract Term: Award Date:

Contract Vaue
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Il. Interview Questions - Please circle rdative leve of satisfaction (number 1 indicates lowest level and
10 indicates highest leve).

To what extent did the contractor provide quality services, products, and construction, considering
limitations provided by customer-impaosed specifications and the gpplicable codes? Ingtdlation was
nest and professiond, products were of high quality, technica approach was sound, and code and
specifications were mest.

1 2 3 4 5 6 7 8 9 10

Comments

To what extent did the contractor respond in atimely manner to work requests and service needs,
consdering delays beyond the contractor’s control? The contractor initiated work quickly and
completed the work in a reasonable period of time. Delays were minimal.

1 2 3 4 5 6 7 8 9 10

Comments:

To what extent did the contractor adjusted his work schedule to meet your requirements? The work’s
impact on the facility was as minima as possible and repairs were completed within the time required to
minimize impact on the facility.

1 2 3 4 5 6 7 8 9 10

Comments
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To what extent did the contractor practice sound cost control techniques? Efforts accomplished at or
below the estimated cost. Cost growth beyond the contractor’ s control was minimal and coordinated in
atimely fashion with the customer. The contractor’ s management organization had aminima negative
impact on the cost.

1 2 3 4 5 6 7 8 9 10

Comments,

To what extent does the contractor’s organization alow for cogt efficient execution of congtruction,
operation, maintenance, and repair? The contractor utilized an optimum number of personnd with the
right quaifications in the execution of the work.

1 2 3 4 5 6 7 8 9 10

Comments:

To what extent did the contractor staff the maintenance and repair effort with an adequate number of
qudified personne? All personnel were qudified to perform the tasks they were asked to perform and
aaufficient number of qudified personnd were placed on the job to dlow for execution of the work
within atimely manner.

1 2 3 4 5 6 7 8 9 10

Comments:
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To what extent did the contractor staff operation, maintenance, and repair efforts with an adequate
number of qudified superintendents and foremen? The superintendents and foremen were highly skilled
at the execution of the work being performed, had an in-depth understanding of code requirements,
were able to resolve satisfactory solutions to problems imposed by site conditions, and managed the
available labor efficiently.

1 2 3 4 5 6 7 8 9 10

Comments

To what extent did the contractor staff his operation with an adequate number of qualified management,
engineering, and administrative personne? The contractor’s personnel had an in-depth understanding of
the work being performed, efficiently executed the work within atimely manner, and were responsve to
al customer requests.

1 2 3 4 5 6 7 8 9 10

Comments

To what extent was the contractor committed to operationa safety? Did the contractor execute his
work in asafe manner, and have and adequate number of qualified personnel on Site responsible for
safety to insure the safety of personnd and premises?

1 2 3 4 5 6 7 8 9 10

Comments:
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To what extent did the contractor respond in atimely manner and with satisfactory results to service
interruptions (outages)? Service interruptions handled quickly and satisfactorily.

1 2 3 4 5 6 7 8 9 10

Comments:

Describe any problems associated with the contractor’ s execution of the work or administration of the
contract.

Would you recommend the contractor be hired for operation, maintenance, repair, and management of
an dectricd, naturd gas, water, or wastewater utility sysem? Would you contract for service from the
contractoragain? { }Yes { } No

Comments




